

**BID TABULATION**  
**MOBILE COUNTY COMMISSION**  
**MCR-2010-2010-109 & MCR-2010-202**  
**EVANS RD. GRADE, DRAIN, BASE & PAVE**

**MARK DAVIS CONSTRUCTION, INC.**  
**3598 SNOW ROAD NORTH**  
**SUITE I**  
**SEMMES, AL 36575**  
**251-649-1270**  
**AL. LICENSE # 20089**  
**CINCINNATI INSURANCE COMPANY**

**JOHN G. WALTON CONSTRUCTION**  
**1806 WOLF RIDGE ROAD**  
**MOBILE, AL 36689**  
**251-342-6250**  
**AL. LICENSE # 20293**  
**WESTERN SURETY COMPANY**

**BOYD EXCAVATING**  
**2524 HIGHWAY 33**  
**RUSSELLVILLE, AL 35675**  
**251-762-1432**  
**AL. LICENSE # 25452**  
**DEVELOPERS SURETY AND**  
**INDEMNITY COMPANY**

**H. O. WEAVER & SONS INC.**  
**7450 HOWELLS FERRY ROAD**  
**P.O. BOX 8039**  
**MOBILE, AL 36689**  
**251-342-3025**  
**AL. LICENSE # 2637**  
**WESTERN SURETY COMPANY**

**BASE BID**

SCHEDULE OF ROADWAY BID ITEMS															
ITEM NO.	ITEM DESCRIPTION	APPROX. QTY.	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
201-A	Clearing & Grubbing (approx. 2 Acres)	1.00	LS	\$25,000.00	=	\$25,000.00	\$22,400.00	=	\$22,400.00	\$10,000.00	=	\$10,000.00	\$67,795.94	=	\$67,795.94
206-C1	Removing Asphalt Paved Ditches	2700.00	LF	\$1.50	=	\$4,050.00	\$1.95	=	\$5,265.00	\$2.50	=	\$6,750.00	\$11.23	=	\$30,321.00
206-C2	Removing Concrete Driveway	60.00	SY	\$8.00	=	\$480.00	\$3.60	=	\$216.00	\$20.00	=	\$1,200.00	\$11.76	=	\$705.60
206-C3	Removing Concrete Pavement (Ravel Strip)	24.00	LF	\$1.50	=	\$36.00	\$9.05	=	\$217.20	\$50.00	=	\$1,200.00	\$12.96	=	\$311.04
206-C4	Removing Rip Rap	20.00	SY	\$5.00	=	\$100.00	\$10.86	=	\$217.20	\$5.00	=	\$100.00	\$23.59	=	\$471.80
206-C4	Removing Bituminous Pavement (All Types)	175.00	SY	\$2.50	=	\$437.50	\$5.86	=	\$1,025.50	\$4.50	=	\$787.50	\$5.20	=	\$910.00
206-D	Removing Pipe (All Sizes)	584.00	LF	\$6.00	=	\$3,504.00	\$6.63	=	\$3,871.92	\$12.00	=	\$7,008.00	\$10.74	=	\$6,272.16
206-E1	Removing Headwalls	7.00	EACH	\$100.00	=	\$700.00	\$108.57	=	\$759.99	\$250.00	=	\$1,750.00	\$137.16	=	\$960.12
206-E2	Removing Drainage Structures	2.00	EACH	\$500.00	=	\$1,000.00	\$195.44	=	\$390.88	\$568.77	=	\$1,137.54	\$274.07	=	\$548.14
209-A	Mailbox Reset, Single	21.00	EACH	\$50.00	=	\$1,050.00	\$106.90	=	\$2,244.90	\$37.63	=	\$790.23	\$114.12	=	\$2,396.52
210-A	Unclassified Excavation	7430.00	CY	\$6.00	=	\$44,580.00	\$7.65	=	\$56,839.50	\$10.21	=	\$75,860.30	\$13.74	=	\$102,088.20
210-D	Borrow Excavation (A-2-4 or Better) (TBM)	1200.00	CY (TBM)	\$6.00	=	\$7,200.00	\$9.85	=	\$11,820.00	\$16.25	=	\$19,500.00	\$12.84	=	\$15,408.00
210-D	Borrow Excavation (Sandfill, Complete in Place)	800.00	CY	\$6.00	=	\$4,800.00	\$13.79	=	\$11,032.00	\$18.75	=	\$15,000.00	\$18.50	=	\$14,800.00
210-E	Borrow Excavation (Underwater Backfill)	50.00	CY	\$9.00	=	\$450.00	\$14.24	=	\$712.00	\$18.75	=	\$937.50	\$12.28	=	\$614.00
214-B	Foundation Backfill, Commercial	160.00	CY	\$9.00	=	\$1,440.00	\$53.02	=	\$8,483.20	\$67.15	=	\$10,744.00	\$82.32	=	\$13,171.20
230-A	Roadbed Processing	47.00	RDBD STA	\$225.00	=	\$10,575.00	\$182.29	=	\$8,567.63	\$400.00	=	\$18,800.00	\$291.56	=	\$13,703.32
243-A	Geosynthetic Reinforcement for Soft Soil Stabilization, Type 2	2300.00	SY	\$3.00	=	\$6,900.00	\$4.05	=	\$9,315.00	\$3.89	=	\$8,947.00	\$4.03	=	\$9,269.00
301-A	Crushed Aggregate Base Course, Type B, Plant Mixed 5" Compacted Layers	10400.00	SY	\$11.25	=	\$117,000.00	\$15.44	=	\$160,576.00	\$13.74	=	\$142,896.00	\$12.97	=	\$134,888.00
401-A	Bituminous Treatment A	10400.00	SY	\$1.25	=	\$13,000.00	\$0.97	=	\$10,088.00	\$1.00	=	\$10,400.00	\$1.00	=	\$10,400.00
405-A	Tack Coat	20.00	GAL	\$5.00	=	\$100.00	\$3.59	=	\$71.80	\$5.00	=	\$100.00	\$5.00	=	\$100.00
429-A	Bituminous Concrete Wearing Surface Layer, 1/2" Max Agg. Size Mix, ESAL Range A/B, 180#/SY	940.00	TON	\$62.00	=	\$58,280.00	\$61.18	=	\$57,509.20	\$75.00	=	\$70,500.00	\$87.40	=	\$82,156.00
430-B	Aggregate Surfacing (ALDOT #57 Stone)	400.00	TON	\$30.00	=	\$12,000.00	\$38.47	=	\$15,388.00	\$51.12	=	\$20,448.00	\$39.97	=	\$15,988.00
530-A	18" Roadway Pipe (Class 3 R.C.)	166.00	LF	\$25.00	=	\$4,150.00	\$30.25	=	\$5,021.50	\$26.94	=	\$4,472.04	\$24.72	=	\$4,103.52
530-B	36" Span, 23" Rise Roadway Pipe (Class 3 R.C.)	36.00	LF	\$58.00	=	\$2,088.00	\$78.39	=	\$2,822.04	\$78.12	=	\$2,812.32	\$68.36	=	\$2,460.96
533-A1	15" Storm Sewer Pipe	12.00	LF	\$24.00	=	\$288.00	\$39.33	=	\$471.96	\$55.00	=	\$660.00	\$50.25	=	\$603.00
533-A2	18" Storm Sewer Pipe	104.00	LF	\$25.00	=	\$2,600.00	\$29.89	=	\$3,108.56	\$29.63	=	\$3,081.52	\$24.68	=	\$2,566.72
533-A3	24" Storm Sewer Pipe	212.00	LF	\$35.00	=	\$7,420.00	\$38.59	=	\$8,181.08	\$48.84	=	\$10,354.08	\$35.30	=	\$7,483.60
533-A4	36" Storm Sewer Pipe	104.00	LF	\$58.00	=	\$6,032.00	\$57.94	=	\$6,025.76	\$95.83	=	\$9,966.32	\$62.14	=	\$6,462.56
533-B	29" Span, 18" Rise Storm Sewer Pipe	88.00	LF	\$39.00	=	\$3,432.00	\$46.98	=	\$4,134.24	\$59.12	=	\$5,202.56	\$45.14	=	\$3,972.32
535-A1	15" Side Drain Pipe	52.00	LF	\$24.00	=	\$1,248.00	\$31.78	=	\$1,652.56	\$25.00	=	\$1,300.00	\$39.00	=	\$2,028.00
535-A2	18" Side Drain Pipe	168.00	LF	\$25.00	=	\$4,200.00	\$29.89	=	\$5,021.52	\$29.63	=	\$4,977.84	\$29.82	=	\$5,009.76
535-B1	22" Span, 14" Rise Side Drain Pipe	128.00	LF	\$34.00	=	\$4,352.00	\$38.14	=	\$4,881.92	\$47.18	=	\$6,039.04	\$39.09	=	\$5,003.52
535-B2	29" Span, 18" Rise Side Drain Pipe	292.00	LF	\$39.00	=	\$11,388.00	\$47.62	=	\$13,905.04	\$64.75	=	\$18,907.00	\$49.22	=	\$14,372.24
600-A	Mobilization	1.00	LS	\$54,000.00	=	\$54,000.00	\$30,480.00	=	\$30,480.00	\$106,500.00	=	\$106,500.00	\$114,923.14	=	\$114,923.14
605-B	Special Underdrain Outlet, Type C (6" Diameter)	1.00	EACH	\$1,200.00	=	\$1,200.00	\$684.79	=	\$684.79	\$650.00	=	\$650.00	\$1,676.30	=	\$1,676.30
606-A	6" Underdrain Pipe (3 - 6' Depth)	400.00	LF	\$10.00	=	\$4,000.00	\$29.08	=	\$11,632.00	\$12.50	=	\$5,000.00	\$14.58	=	\$5,832.00
610-C1	Loose Riprap, Class 1	50.00	TON	\$60.00	=	\$3,000.00	\$75.63	=	\$3,781.50	\$85.00	=	\$4,250.00	\$75.01	=	\$3,750.50
610-C2	Loose Riprap, Class 2	50.00	TON	\$60.00	=	\$3,000.00	\$83.19	=	\$4,159.50	\$75.42	=	\$3,771.00	\$75.01	=	\$3,750.50
610-D	Filter Blanket, Geotextile	1400.00	SY	\$2.00	=	\$2,800.00	\$3.07	=	\$4,298.00	\$3.47	=	\$4,858.00	\$1.12	=	\$1,568.00
614-A	Reinforced Slope Paving	2900.00	LF	\$27.00	=	\$78,300.00	\$31.96	=	\$92,684.00	\$21.12	=	\$61,248.00	\$56.99	=	\$165,271.00
618-B	Concrete Driveway, 5" Thick	50.00	SY	\$54.00	=	\$2,700.00	\$44.13	=	\$2,206.50	\$53.00	=	\$2,650.00	\$60.35	=	\$3,017.50
619-A1	15" Side Drain Pipe End Treatment	5.00	EACH	\$600.00	=	\$3,000.00	\$698.91	=	\$3,494.55	\$650.00	=	\$3,250.00	\$949.91	=	\$4,749.55
619-A2	18" Side Drain Pipe End Treatment	15.00	EACH	\$800.00	=	\$12,000.00	\$722.52	=	\$10,837.80	\$850.00	=	\$12,750.00	\$1,061.66	=	\$15,924.90
619-B2	22" Span, 14" Rise Side Drain Pipe End Treatment, Class 1	6.00	EACH	\$800.00	=	\$4,800.00	\$732.38	=	\$4,394.28	\$850.00	=	\$5,100.00	\$949.91	=	\$5,699.46
619-B3	29" Span, 18" Rise Side Drain Pipe End Treatment, Class 1	16.00	EACH	\$1,100.00	=	\$17,600.00	\$798.79	=	\$12,780.64	\$850.00	=	\$13,600.00	\$1,061.66	=	\$16,986.56
619-B4	36" Span, 23" Rise Side Drain Pipe End Treatment, Class 1	3.00	EACH	\$2,500.00	=	\$7,500.00	\$1,061.85	=	\$3,185.55	\$1,000.00	=	\$3,000.00	\$1,341.04	=	\$4,023.12
620-A	Minor Structure Concrete	5.00	CY	\$350.00	=	\$1,750.00	\$1,204.88	=	\$6,024.40	\$800.00	=	\$4,000.00	\$838.15	=	\$4,190.75
621-A	Junction Box (All Depths and Sizes)	6.00	EACH	\$3,400.00	=	\$20,400.00	\$2,786.02	=	\$16,716.12	\$2,361.11	=	\$14,166.66	\$3,157.12	=	\$18,942.72
621-C	Inlets, Type A (All Depths)	2.00	EACH	\$2,800.00	=	\$5,600.00	\$2,370.15	=	\$4,740.30	\$2,265.12	=	\$4,530.24	\$2,947.09	=	\$5,894.18
637-A	Fence Reset (Includes All Types)	1700.00	LF	\$5.00	=	\$8,500.00	\$7.63	=	\$12,971.00	\$4.25	=	\$7,225.00	\$5.59	=	\$9,503.00
650-A	Topsoil, 4"	1600.00	CYIP	\$9.00	=	\$14,400.00	\$16.95	=	\$27,120.00	\$10.00	=	\$16,000.00	\$21.37	=	\$34,192.00
652-A	Seeding	2.80	ACRE	\$2,000.00	=	\$5,600.00	\$2,214.68	=	\$6,201.10	\$1,650.00	=	\$4,620.00	\$1,341.05	=	\$3,754.94
652-C	Mowing	5.60	ACRE	\$200.00	=	\$1,120.00	\$100.79	=	\$564.42	\$100.00	=	\$560.00	\$167.63	=	\$938.73
654-A	Solid Sodding (Bermuda)	2700.00	SY	\$6.00	=	\$16,200.00	\$4.15	=	\$11,205.00	\$6.27	=	\$16,929.00	\$4.47	=	\$12,069.00
656-A	Mulching	2.00	ACRE	\$800.00	=	\$1,600.00	\$1,097.54	=	\$2,195.08	\$1,000.00	=	\$2,000.00	\$894.03	=	\$1,788.06
659-A	Erosion Control Netting, Type 4	2200.00	SY	\$3.00	=	\$6,600.00	\$3.97	=	\$8,734.00	\$4.04	=	\$8,888.00	\$5.59	=	\$12,298.00
665-A	Temporary Seeding	3.40	ACRE	\$800.00	=	\$2,720.00	\$1,030.46	=	\$3,503.56	\$1,000.00	=	\$3,400.00	\$888.35	=	\$3,020.39
665-B	Temporary Mulching	3.40	ACRE	\$800.00	=	\$2,720.00	\$1,097.54	=	\$3,731.64	\$800.00	=	\$2,720.00	\$831.21	=	\$2,826.11
665-E	Polyethylene	4000.00	SY	\$1.00	=	\$4,000.00	\$2.02	=	\$8,080.00	\$2.00	=	\$8,000.00	\$1.01	=	\$4,040.00
665-F	Hay Bales	800.00	EACH	\$8.00	=	\$6,400.00	\$14.36	=	\$11,488.00	\$10.00	=	\$8,000.00	\$9.68	=	\$7,744.00
665-G	Sand Bags	350.00	EACH	\$5.00	=	\$1,750.00	\$4.74	=	\$1,659.00	\$8.00	=	\$2,800.00	\$4.90	=	\$1,715.00


ITEM NO.	ITEM DESCRIPTION	APPROX. QTY.	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
665-I1	Temporary Riprap, CL 1	100.00	TON	\$58.00	\$5,800.00	\$75.63	\$7,563.00	\$71.15	\$7,115.00	\$75.98	\$7,598.00		
665-I2	Temporary Riprap, CL 2	300.00	TON	\$58.00	\$17,400.00	\$83.19	\$24,957.00	\$71.15	\$21,345.00	\$74.71	\$22,413.00		
665-J1	Silt Fence - Type A	8000.00	LF	\$1.00	\$8,000.00	\$3.42	\$27,360.00	\$4.68	\$37,440.00	\$3.35	\$26,800.00		
665-J2	Silt Fence Removal	8000.00	LF	\$1.00	\$8,000.00	\$1.24	\$9,920.00	\$1.00	\$8,000.00	\$0.72	\$5,760.00		
665-K	Drainage Sump Excavation	1200.00	CY	\$5.00	\$6,000.00	\$0.01	\$12.00	\$0.01	\$12.00	\$55.88	\$67,056.00		
665-L	Floating Basin Boom	400.00	LF	\$10.00	\$4,000.00	\$26.06	\$10,424.00	\$14.00	\$5,600.00	\$18.86	\$7,544.00		
665-N	Temporary Coarse Aggagate, ALDOT Number 1	200.00	TON	\$45.00	\$9,000.00	\$59.26	\$11,852.00	\$51.43	\$10,286.00	\$54.73	\$10,946.00		
665-P	Inlet Protection, Stage 3 or 4	8.00	EACH	\$300.00	\$2,400.00	\$548.46	\$4,387.68	\$468.00	\$3,744.00	\$172.97	\$1,383.76		
665-Q	Wattle	800.00	LF	\$8.00	\$6,400.00	\$7.55	\$6,040.00	\$8.12	\$6,496.00	\$7.80	\$6,240.00		
665-BB1	Sediment Basin - Culvert South Complete - All Construction Items - Cleaning to be Paid under Pay Item 665-K	1.00	LS	\$37,000.00	\$37,000.00	\$43,990.00	\$43,990.00	\$47,700.00	\$47,700.00	\$25,481.43	\$25,481.43		
665-BB2	Sediment Basin - Culvert North Complete - All Construction Items - Cleaning to be Paid under Pay Item 665-K	1.00	LS	\$37,500.00	\$37,500.00	\$44,575.00	\$44,575.00	\$47,275.00	\$47,275.00	\$16,598.87	\$16,598.87		
665-BB3	Sediment Basin - STA 37+69 - All Construction Items Except Under Drain items and Storm Drainage- Cleaning to be Paid under Pay Item 665-K	1.00	LS	\$19,000.00	\$19,000.00	\$17,700.00	\$17,700.00	\$25,185.00	\$25,185.00	\$16,598.87	\$16,598.87		
680-A	Engineering Controls	1.00	LS	\$9,500.00	\$9,500.00	\$7,500.00	\$7,500.00	\$27,000.00	\$27,000.00	\$11,892.24	\$11,892.24		
698-A	Construction Fuel (Max Bid Limited to \$10,000)	1.00	LS	\$0.01	\$0.01	\$7,770.00	\$7,770.00	\$10,000.00	\$10,000.00	\$0.00	\$0.00		
740-B	Construction Signs, Type IV	400.00	SF	\$10.00	\$4,000.00	\$0.01	\$4.00	\$8.18	\$3,272.00	\$7.82	\$3,128.00		
740-D	Channelizing Drums, Type III	80.00	EACH	\$15.00	\$1,200.00	\$0.01	\$0.80	\$32.70	\$2,616.00	\$44.70	\$3,576.00		
740-E	Cones (36" High)	80.00	EACH	\$1.00	\$80.00	\$0.01	\$0.80	\$10.90	\$872.00	\$14.53	\$1,162.40		
740-F	Barricades, Type III (Movable)	4.00	EACH	\$250.00	\$1,000.00	\$320.48	\$1,281.92	\$179.85	\$719.40	\$167.63	\$670.52		
740-I	Warning Lights, Type B	8.00	EACH	\$225.00	\$1,800.00	\$233.89	\$1,871.12	\$136.25	\$1,090.00	\$212.33	\$1,698.64		
740-M	Ballast for Cone	80.00	EACH	\$1.00	\$80.00	\$0.12	\$9.60	\$5.45	\$436.00	\$10.06	\$804.80		
1002-A	Residential Asphalt Driveway, Complete In Place	525.00	SY	\$14.00	\$7,350.00	\$16.18	\$8,494.50	\$31.74	\$16,663.50	\$21.83	\$11,460.75		
1002-B	Commercial Asphalt Driveway, Complete In Place	100.00	SY	\$16.00	\$1,600.00	\$23.82	\$2,382.00	\$38.74	\$3,874.00	\$58.52	\$5,852.00		
<b>BASE BID TOTAL</b>					<b>\$840,250.51</b>		<b>\$989,885.26</b>		<b>\$1,109,835.59</b>		<b>\$1,302,098.93</b>		

**WATERLINE RELOCATION**

SCHEDULE OF WATER BID ITEMS													
ITEM NO.	ITEM DESCRIPTION	APPROX. QTY.	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
641-A1	3/4" Copper Service Pipe Laid	730.0	LF	\$ 8.00	\$5,840.00	\$8.80	\$6,424.00	\$ 8.12	\$5,927.60	\$ 8.94	\$6,526.20		
641-A2	3" P.V.C. Water Main Laid (SDR 21)	80.0	LF	\$ 15.00	\$1,200.00	\$16.50	\$1,320.00	\$ 12.56	\$1,004.80	\$ 16.76	\$1,340.80		
641-A3	6" P.V.C. Water Main Laid (SDR 21)	360.0	LF	\$ 12.00	\$4,320.00	\$13.20	\$4,752.00	\$ 15.14	\$5,450.40	\$ 13.41	\$4,827.60		
641-A4	3" D.I Water Main Laid (CL 52)	200.0	LF	\$ 40.00	\$8,000.00	\$44.00	\$8,800.00	\$ 18.76	\$3,752.00	\$ 44.70	\$8,940.00		
641-A5	6" D.I Water Main Laid (CL 52)	160.0	LF	\$ 32.00	\$5,120.00	\$35.20	\$5,632.00	\$ 24.19	\$3,870.40	\$ 35.76	\$5,721.60		
641-C	Ductile Iron M.J. Fittings	1250.0	LBS	\$ 5.00	\$6,250.00	\$5.50	\$6,875.00	\$ 8.76	\$10,950.00	\$ 5.59	\$6,987.50		
641-E	Reset Fire Hydrant	1.0	EACH	\$ 1,500.00	\$1,500.00	\$1,650.00	\$1,650.00	\$ 1,300.00	\$1,300.00	\$ 1,676.30	\$1,676.30		
641-J1	3" Gate Valve And Box	1.0	EACH	\$ 475.00	\$475.00	\$522.50	\$522.50	\$ 1,475.00	\$1,475.00	\$ 530.83	\$530.83		
641-J2	6" Gate Valve And Box	2.0	EACH	\$ 700.00	\$1,400.00	\$770.00	\$1,540.00	\$ 819.00	\$1,638.00	\$ 782.28	\$1,564.56		
641-L	Concrete For Water Mains (Thrust Blocks)	2.0	CY	\$ 250.00	\$500.00	\$275.00	\$550.00	\$ 410.00	\$820.00	\$ 279.39	\$558.78		
641-M1	3" Retainer Gland	37.0	EACH	\$ 50.00	\$1,850.00	\$55.00	\$2,035.00	\$ 48.75	\$1,803.75	\$ 55.88	\$2,067.56		
641-M2	6" Retainer Gland	50.0	EACH	\$ 70.00	\$3,500.00	\$77.00	\$3,850.00	\$ 88.94	\$4,447.00	\$ 78.23	\$3,911.50		
641-N	6" x 6" Anchor Tee	2.0	EACH	\$ 400.00	\$800.00	\$440.00	\$880.00	\$ 112.50	\$225.00	\$ 447.02	\$894.04		
641-P	3/4" Service Tap	5.0	EACH	\$ 400.00	\$2,000.00	\$440.00	\$2,200.00	\$ 470.00	\$2,350.00	\$ 447.01	\$2,235.05		
641-R	Reset and Reconnect Customer Service (3/4"x5/8")	9.0	EACH	\$ 350.00	\$3,150.00	\$385.00	\$3,465.00	\$ 416.67	\$3,750.03	\$ 391.14	\$3,520.26		
641-S	Reset Existing Valve Box	1.0	EACH	\$ 50.00	\$50.00	\$55.00	\$55.00	\$ 750.00	\$750.00	\$ 55.88	\$55.88		
<b>WATERLINE RELOCATION TOTAL</b>					<b>\$45,955.00</b>		<b>\$50,550.50</b>		<b>\$49,513.98</b>		<b>\$51,358.46</b>		
<b>TOTAL PROJECT BID</b>					<b>\$886,205.51</b>		<b>\$1,040,435.76</b>		<b>\$1,159,349.57</b>		<b>\$1,353,457.39</b>		

I HEREBY CERTIFY THE ABOVE TABULATION TO BE TRUE AND CORRECT;  
URS Corporation

*[Signature]*  
JAMES A. DEFALCO, P.E.  
PROJECT ENGINEER



MOBILE COUNTY ENGINEERING DEPT.  
PHONE NO.: 251-574-8595



DENOTES CORRECTED AMOUNT DUE TO MATHEMATICAL ERROR IN ORIGINAL BID

BIDS RECEIVED MARCH 16, 2016 @ 10:00 A.M.  
TABULATED MARCH 21, 2016