



MOBILE COUNTY COMMISSION
MCR-2012-106 CHICKASAW STREETS
SEPTEMBER 11, 2013

 Hutchinson, Moore & Rauch, LLC Engineers ♦ Surveyors ♦ Land Planners				HOSEA O. WEAVER & SONS, INC.		JOHN G. WALTON CONSTRUCTION COMPANY, INC.		MOBILE ASPHALT COMPANY, LLC	
ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
301-A	CRUSHED AGGREGATE BASE COURSE, TYPE B, PLANT MIXED, 6" COMPACTED THICKNESS	SY	78	\$ 30.00	\$ 2,340.00	\$ 20.25	\$ 1,579.50	\$ 35.00	\$ 2,730.00
405-A	TACK COAT	GAL	990	\$ 3.50	\$ 3,465.00	\$ 3.25	\$ 3,217.50	\$ 4.60	\$ 4,554.00
408-A	PLANING EXISTING PAVEMENT (APPROX. 1.10" THRU 2.0" THICK)	SY	3,214	\$ 2.10	\$ 6,749.40	\$ 4.85	\$ 15,587.90	\$ 2.50	\$ 8,035.00
424-A	SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, 1/2" MAXIMUM AGGREGATE SIZE MIX, ESAL RANGE A/B	TONS	1,266	\$ 82.50	\$ 104,445.00	\$ 83.65	\$ 105,900.90	\$ 85.00	\$ 107,610.00
424-A1	SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, PATCHING 1/2" MAXIMUM AGGREGATE SIZE MIX, ESAL RANGE A/B	TONS	55	\$ 100.00	\$ 5,500.00	\$ 90.35	\$ 4,969.25	\$ 85.00	\$ 4,675.00
600-A	MOBILIZATION	LS	1	\$ 6,000.00	\$ 6,000.00	\$ 7,945.20	\$ 7,945.20	\$ 15,000.00	\$ 15,000.00
641-S	VALVE BOX RESET	EACH	4	\$ 200.00	\$ 800.00	\$ 136.65	\$ 546.60	\$ 115.00	\$ 460.00
645-K	MANHOLE FRAME AND COVER RESET	EACH	16	\$ 225.00	\$ 3,600.00	\$ 260.40	\$ 4,166.40	\$ 200.00	\$ 3,200.00
680-A	GEOMETRIC CONTROLS	LS	1	\$ 2,500.00	\$ 2,500.00	\$ 1,277.05	\$ 1,277.05	\$ 5,000.00	\$ 5,000.00
698-A	CONSTRUCTION FUEL (MAXIMUM BID LIMITED TO \$3,000)	LS	1	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
703-A	TRAFFIC CONTROL MARKINGS, CLASS 2, TYPE A	SF	168	\$ 10.50	\$ 1,764.00	\$ 13.35	\$ 2,242.80	\$ 14.00	\$ 2,352.00
703-D	TEMPORARY TRAFFIC CONTROL MARKINGS	SF	168	\$ 3.75	\$ 630.00	\$ 6.70	\$ 1,125.60	\$ 7.00	\$ 1,176.00
740-B	CONSTRUCTION SIGNS	SF	549	\$ 8.00	\$ 4,392.00	\$ 0.01	\$ 5.49	\$ 10.00	\$ 5,490.00
740-D	CHANNELIZING DRUMS	EACH	10	\$ 75.00	\$ 750.00	\$ 0.01	\$ 0.10	\$ 0.01	\$ 0.10
740-E	CONES (36" HIGH)	EACH	25	\$ 16.00	\$ 400.00	\$ 0.01	\$ 0.25	\$ 0.01	\$ 0.25
740-M	BALLAST FOR CONES	EACH	25	\$ 7.50	\$ 187.50	\$ 0.01	\$ 0.25	\$ 0.01	\$ 0.25
TOTAL AMOUNT					\$ 143,522.90		\$ 148,564.79		\$ 160,282.60

We hereby certify this to be a true and correct tabulation on the above named project.



T. SHANE SAWYER, P.E.
 Project Manager
 Hutchinson, Moore & Rauch, LLC

